NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/27/2006

Control 1746-01-010
Project SFT 1746-1-10
Highway FM 1827
County COLLIN

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You arerequired to acknowledge receipt of this addendum by entering the date, which appears at the top of
thisletter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: SFT 1746-1-10 CONTROL: 1746-01-010
COUNTY: COLLIN
LETTING: 02/08/2006
REFERENCE NO: 0127

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-6
X GENERAL NOTES (SH. NO.: F

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: Plan Sheets

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

Bid Inserts:

Sheet 1-6: Revised quantity for Item 275-2001 from 1050 TONS to
315 TONS.

General Notes:
Sheet F: Revised notes for Item 275 to reflect 15 lbs/sy target
cement content.
Plan Sheets:

Sheet 4: Revised cement rate on both proposed typical sections.

Sheet 6B: Revised notes for Item 275 to reflect 15 lbs/sy target
cement content.

Sheet 7: Revised quantity for Item 275-2001 from 1050 TONS to
DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)
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315 TONS.

Sheet 8: Revised quantity for Item 275 CEMENT from 1050 TONS to
315 TONS.
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PROJECT SFT 1746-1-10

COUNTY COLLIN

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
104 |2017 REMOVING CONC (DRIVEWAY S) % 152.000 1
DOLLARS
and CENTS
105 [2011 REMOVING STAB BASE AND ASPH PAV (2"- | SY 2,799.000 2
6)
DOLLARS
and CENTS
110 |2001 EXCAVATION (ROADWAY) cY 270.000 3
DOLLARS
and CENTS
134 |2004 BACKFILL (TY A OR B) STA 147.850 4
DOLLARS
and CENTS
164 |2015 STRAW/HAY MLCH Y% 32,856.000 5
SEED(PERM)(RURAL)(CLAY)
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 1,051.000 6
DOLLARS
and CENTS
247 |2056 FL BS(CMPIN PLC)(TY D GR 4)(FNAL POS) cY 9,220.000 7
DOLLARS
and CENTS
251 |2033 REWORK BSMTL (TY D) (6") (ORD COMP) Y% 40,007.000 8
DOLLARS
and CENTS
275 |2001 CEMENT TON 315.000 9
DOLLARS
and CENTS
275 |2002 CEMENT TREAT (EXIST MATL) (6") % 40,007.000 10
DOLLARS
and CENTS




PROJECT SFT 1746-1-10

COUNTY COLLIN

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
275 2003 CEMENT TREAT (NEW BASE) (6") SY 2,000.000 11
DOLLARS
and CENTS
310 2019 PRIME COAT (MC-30 OR S5-1) GAL 9,825.000 12
DOLLARS
and CENTS
316 2005 ASPH (AC-15P) GAL 7,440.000 13
DOLLARS
and CENTS
316 2025 ASPH (CRS-2P OR CRS-1P) GAL 8,811.000 14
DOLLARS
and CENTS
316 |2174 AGGR(TY-B GR-4 SAC-B) cY 373.000 15
DOLLARS
and CENTS
340 |2104 D-GR HMA(METH) TY-D SAC-B PG64-22 TON 4,333.000 16
DOLLARS
and CENTS
401 {2001 FLOWABLE BACKFILL cY 500 17
DOLLARS
and CENTS
429 |2001 CONC STRUCT REPAIR SF 20.000 18
DOLLARS
and CENTS
430 |2001 CL C CONC FOR EXT STR (CULV) cY 12.000 19
DOLLARS
and CENTS
432 |2002 RIPRAP (CONC)(5 IN) cY 54.930 20
DOLLARS
and CENTS
450 |2021 RAIL (TY T101RC) LF 217.000 21
DOLLARS
and CENTS




PROJECT SFT 1746-1-10

COUNTY COLLIN

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
459 2002 GABIONS (GALV) cY 1.780 22
DOLLARS
and CENTS
464 2003 RC PIPE (CL 111)(18 IN) LF 918.000 23
DOLLARS
and CENTS
464 |2005 RC PIPE (CL 111)(24 IN) LF 242.000 24
DOLLARS
and CENTS
464 2007 RC PIPE (CL 111)(30 IN) LF 44.000 25
DOLLARS
and CENTS
466 |2052 WINGWALL (PW)(HW=8 FT) EA 1.000 26
DOLLARS
and CENTS
467 2240 SET (TY 11)(36 IN)(RCP)(6:1)(C) EA 1.000 27
DOLLARS
and CENTS
467 |2286 SET (TY 11)(18 IN)(RCP)(6:1)(P) EA 76.000 28
DOLLARS
and CENTS
467 |2288 SET (TY 11)(24 IN)(RCP)(6:1)(P) EA 20.000 29
DOLLARS
and CENTS
467 2290 SET (TY 11)(30 IN)(RCP)(6:1)(P) EA 4,000 30
DOLLARS
and CENTS
496 |2016 REMOV STR (PIPE) EA 50.000 31
DOLLARS
and CENTS
500 [2001 MOBILIZATION LS 1.000 32
DOLLARS
and CENTS




PROJECT SFT 1746-1-10

COUNTY COLLIN

PROPOSAL SHEET
TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
502 |2001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 5.000 33
DLING
DOLLARS
and CENTS
530 |2005 INTERSECTIONS (ACP) SY 1,245.000 34
DOLLARS
and CENTS
530 2010 DRIVEWAY S (CONC) sY 157.000 35
DOLLARS
and CENTS
530 |2011 DRIVEWAY S (ACP) sy 3,929.000 36
DOLLARS
and CENTS
540 2013 MTL BEAM GD FEN TRANS (T101) EA 4,000 37
DOLLARS
and CENTS
540 |2014 MTL W-BEAM GD FEN (LOW FILL CULVERT) | LF 150.000 38
DOLLARS
and CENTS
540 |2017 MTL W-BEAM GD FEN (ROUND TIMBER LF 300.000 39
POST)
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 730.000 40
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 12.000 4
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 12.000 42
DOLLARS
and CENTS




PROJECT SFT 1746-1-10

COUNTY COLLIN

PROPOSAL SHEET
TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
560 2001 MAILBOX INSTALLATION (SINGLE) EA 26.000 43
DOLLARS
and CENTS
560 2002 MAILBOX INSTALLATION (DOUBLE) EA 11.000 44
DOLLARS
and CENTS
560 2003 MAILBOX INSTALLATION (MULTIPLE) EA 2.000 45
DOLLARS
and CENTS
644 2056 RELOCATE SM RD SN SUP& AM TY 10BWG | EA 95.000 46
DOLLARS
and CENTS
658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 40.000 47
DOLLARS
and CENTS
658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 14.000 48
DOLLARS
and CENTS
662 |2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) | LF 38.000 49
DOLLARS
and CENTS
662 |2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) | LF 500.000 50
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 26,905.000 51
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 2,990.000 52
DOLLARS
and CENTS
666 |2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 23,490.000 53
DOLLARS
and CENTS




PROJECT SFT 1746-1-10

COUNTY COLLIN

PROPOSAL SHEET
TxXDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 6,080.000 54
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 38.000 55
DOLLARS
and CENTS
666 |2105 REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) LF 500.000 56
DOLLARS
and CENTS
666 |[2111 REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) LF 26,905.000 57
DOLLARS
and CENTS
672 [2015 REFL PAV MRKR TY II-A-A EA 360.000 58
DOLLARS
and CENTS
5049 |2002 BIODGRD EROSION CONTROL LOGS (18" LF 2,400.000 59
DIA)
DOLLARS
and CENTS
5236 |2001 GEOGRID BASE REINFORCEMENT (TY 1) % 41,691.000 60
DOLLARS
and CENTS




Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

GENERAL NOTES:
SW3P RESPONSIBILITIES
TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though not limited
to, areas used for field offices, equipment and/or material storage, and concrete or
asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit
(CGP) and operating the project within the requirements of the CGP for discharging
storm water from the subject project and to notify MS4 permit holders of the intent to
discharge storm water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit
(CGP) and adhering to all requirements of the permit for discharging storm water from
the areas under their operational control. Perform regular inspections, prepare a written
report of deficiencies, and repair deficiencies within the time frame set forth by the
permit. File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT’s Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.

General Notes Sheet A



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Specification Data

Table 1: Soil Constants Requirements

Description Plasticity Index | Note
Max Min
132 | Embk(Final)(Den. Cont.)(Type C) | 40 8 1

Note 1: The above PI requirements do not apply to material excavated from the project.

Table 2: Basis of Estimate for Permanent Construction

Item Description Thickness Rate Quantity

164 |Straw/Hay Mulch Seed N/A 90 | Ibs/ac 0.3 ton
166 * |Fert (16-20-0) N/A 400 | lbs/ac 1.4 ton
168 |Vegetative Watering N/A 155 | Mg/ac | 1051 Mg
310 |Prime Coat (MC-30) N/A 0.20 | gallsy | 9825 gal
340 |Hot Mix Asphalt (Ty D) 2’ 220 | Ibs/sy | 4333 ton

* For Contractor’s information only
Note: (1) Base material weight based on 1.50 Ton/Cy (dry- compacted)
(2) Asphalt weight based on 110 Lbs/Sy/inch

General:

The construction, operation and maintenance of the proposed project will be consistent
with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

The disturbed area for this project, as shown on the plans is 6.77 acres. However, the
Total Disturbed Area (TDA) will establish the required authorization for storm water
discharges. The TDA of this project will be determined by the sum of the disturbed area
in all project locations in the contract, and all disturbed area on all Project-Specific
Locations (PSL) located in the project limits and/or within 1 mile of the project limits.
The department will obtain an authorization to discharge storm water from the Texas
Commission on Environmental Quality (TCEQ) for the construction site as shown on the
plans, according to the TDA of the project. The contractor will obtain any required
authorization from the TCEQ for the discharge of storm water from any PSL for
construction support activities on or off of the project row according to the TDA of the
project. When the TDA for the project exceeds 1 acre, provide a copy of the
appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for
any PSL located in the project limits or within 1 mile of the project limits. Follow the
directives and adhere to all requirements set forth in the TCEQ, Texas Pollution
Discharge Elimination System, Construction General Permit (TPDES, CGP).

General Notes Sheet B



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Leave all right of way areas undisturbed until actual construction is to be performed in
said areas.

This Project will be a Standard Workweek in accordance with Article 8.3.A.4.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Remove and replace the existing roadway signs as shown on the plans, or as directed,
during construction within the right of way.

Submit pre-letting questions by e-mail or fax as follows: e-mail: jbrodig@dot.state.tx.us
and gkhanka@dot.state.tx.us, fax: (972) 542-5820. The answers will be submitted in
the same format that they are received. A file containing these questions and answers
will be available for review at the area engineer’s office located at 2205 S. SH 5,
McKinney, Texas.

Attention is called to the presence of a load rated bridge on the project.

Material On Hand (MOH) will not be used in calculating partial payments for
Mobilization.

Provide and place temporary flexible reflective roadway marker tabs in accordance with
standard sheet WZ(STPM)-03 where center stripe has been removed by the base
restoration operation. Remove and replace sign, delineators, mailboxes, or object
markers damaged by the Contractor's operation at no expense to the Department.
Mailboxes are required to be accessible for the delivery of mail at all times.

A pre-construction meeting will be held between the Contractor's personnel and the
Department prior to beginning work. In this meeting, the sequence of work will be
outlined and plans, specifications, unusual conditions, and other pertinent issues
regarding this work will be discussed.

The following standard detail sheets have been modified: SMD(SLIP-1)-02(DAL),
ECD(MOD), Type T101-RC(MOD)

Item 104:
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.
Item 105:

Properly dispose of unsalvageable material at your own expense.

General Notes Sheet C



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Items 110 and 132:

Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way at no additional expense to the department.
Test soil for sulfate levels in accordance with Tex-145-E. Contact the engineer for a list
of approved laboratories. Notify the engineer 72 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

When lime treatment is permitted, apply lime slurry in accordance with Item 260, “Lime
Treatment (Road-Mixed).” Furnish material containing sulfate at or below the threshold
of 5000 parts per million (ppm). For material with sulfate levels greater than 3000 ppm,
allow the mixture to mellow for at least 3 days, or as directed. The engineer will test
material placed or excavated to a depth of one foot below and laterally to one foot
outside the proposed treatment limit. Notify the engineer 48 hours before beginning to
lime treat the material.

Item 132:

Earth embankment Type C, is mainly composed of material other than shale. Furnish
material that is free from vegetation or other objectionable material and that conforms to
the requirements of Table 1. If necessary, add lime slurry in accordance with Item 260,
‘Lime Treatment (Road-Mixed)” in order to meet these requirements. Use Tex-121-E,
figure |, page 5 to calculate the amount of lime required. Furnish material that has
soluble sulfate levels of 3000 ppm or less tested in accordance with Tex-145-E. Use an
approved laboratory to perform tests for sulfate and plasticity index and provide results
on sources outside the right of way to the department. Contact the engineer for a list of
approved laboratories. Notify the engineer 48 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans. The engineer will
test material placed or excavated to a depth of one foot below and laterally to one foot
outside the proposed treatment limit. Lime treatment and testing of this material will not
be paid for directly, but will be considered subsidiary to this item.

The top 4 inches of embankment shall be fertile soil, be easily cultivated, free from
objectionable material, have relatively high erosion resistance, and be readily able to
support the growth of planting, seeding, or sodding.

General Notes Sheet D



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Item 134:
Start backfilling pavement edges as soon as possible after the surface course is started.

Backfill and compact the pavement edges to produce a smooth surface adjacent to the
pavement with no vertical edges.

Use Type “A” or Type “B” material to backfill pavement edges. Type “A” material shall
consist of suitable material that when compacted will support the pavement edge. Use
of fertile soil that is easily cultivated, free from objectionable material, has a relatively
high erosion resistance, and is readily able to support the growth of planting and
seeding, is required for the top 4 in. of backfill.

Required backfill over the Culverts is paid for under this item. At contractor's option,
Type C Backfill as described in item 132 may be used as approved. No direct payment
will be made but will be considered subsidiary to this item.

Item 164:

Seed all disturbed area within the right-of-way with the following mixture:

1) Green Sprangletop at a rate of 15 pounds per acre,
2) Hulled-Common Bermudagrass at a rate of 50 pounds per acre,
3) Buffalograss at a rate of 25 pounds per acre.

Limits of seeding are for estimate purposes only and are subject to field measurement.
Item 168:

Water all areas of project to be seeded. Use the rates shown in Table 2.

Item 247:

Provide Type D, Grade 4 Flexible Base that meets the following requirements:

Table 3: Percent Retained on Sieve

1-3/4” 7/8” 3/8” No. 4 No. 40
0 10-35 30-50 45-65 70-85
Liquid Limit, % max: 40
Linear bar shrinkage, % max: 6.0
Wet ball mill, % max: 40
Wet ball mill, % max increase passing the no. 40 sieve: 20
Clay balls, % max: 1.0

General Notes Sheet E



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Item 251:

All excavation required by this item in the preparation of the subgrade will not be paid
for directly but will be considered subsidiary to this item.

Maintain a grade book of elevations for this project. At each 100 ft. station, this will
consist of:

1) Elevations of original centerline,

2) Centerline and edge of reworked base elevations, after the reworked base
is graded to a smooth profile and approved, and

3) Alignment and elevation hubs of new base at the centerline and proposed
edge of pavement.

Saw existing asphalt along neat lines where portions are to be left in place temporarily
or permanently. Sawing is not paid for directly, but is subsidiary to this item.

Item 275:
Compact the mixture using ordinary compaction.

The target cement content is 15 Ibs/sy. No strength requirements will be specified for
this project.

Item 301:
Provide manufacturer’s instruction for liquid antistripping agent.

Add the minimum percentage determined by the manufacturer and try subsequent trials
at 0.25% increments, unless otherwise instructed by the manufacture.

Item 310:

Do not use MC-30 on base courses placed between April 16 and September 15 unless
authorized in writing by the engineer.

Allow the prime (Medium-Curing Cutback Asphalt) coat to penetrate the finished flexible
base course. Remove any excess prime coat from the roadway after priming
operations have been completed. Perform this work using an approved method. This
work will be considered subsidiary to this bid item.

Furnish flaggers, signs, or other traffic control devices, as shown on the plans or as
directed, to direct and keep traffic off of the emulsified asphalt coat, until it has had
sufficient time to penetrate the base course. Arrange operations such that lane closures
due to this requirement do not extend beyond the time window for lane closures.

General Notes Sheet F



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Items 340:

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of
Class B.

Provide the engineer the opportunity to witness all mixture design tests. The engineer
may require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.

Provide mixture Type D using PG binder 64-22.

Item 354:

Slope longitudinal faces in the pavement surface at a rate of 1:1 or flatter.
Planed materials will become property of the Contractor.

Item 430:

Sawcut the existing culvert 2 “ deep at the breakline. Sawing of concrete is not paid for
directly, but is considered subsidiary to this item.

Item 502:

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes for which this requirement has not been
met.

Submit for approval, a plan of construction operations outlining, in detail, a sequence of
work to be followed, and set out the method of handling traffic within and adjacent to the
work zone before beginning work on this project.

Meet the following conditions prior to beginning ltem 502:

1) The Contractor's work schedule is approved, and
2) No more than 5 working days will pass between the beginning of Item 502 and
the actual commencement of the roadway work bid items.

The work zone will have a maximum length of 1/2 the project length (approximately 1.4
miles). The length of the work zone is limited to an area that the Contractor can
satisfactorily control during inclement weather and maintain the safety and convenience
of the traveling public, and as approved.

Limit lane closures along FM 1827 to the hours between 8:30 am and 4:30 pm, or as
directed by the Engineer. Work in other areas of the project is not restricted to this time
frame.

General Notes Sheet G



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Erect a Type lll Barricade immediately in front of, or if required, at each end of all
stockpile sites that are less than 30 ft. from the edge of any traveled lane. Place 1 Type
2 Object Marker every 100 ft. alongside any stockpile that exceeds 100 ft. in length.

Comply with TCP(7-1)-98, which includes provisions for certain signs to be installed,
and are to remain in place until the permanent pavement markings are in place. These
signs are in addition to the signs and barricades that may be required on the BC sheets.

Keep signs in place until all permanent pavement markings are completed and written
project acceptance is given. Place permanent pavement markings within 14 calendar
days after completing surface treatment operations. Exceptions will only be made in the
event of inclement weather.

Construct this project under traffic. Perform the various stages of work in such a manner
that the public can travel through the work zones in safety and with a minimum of
inconvenience.

Perform work in such a manner that the base is in place and the roadway is open for the
safe passage of traffic at the end of each workday.

Close only 1 lane of traffic at any one time. Minimize drop-off conditions during all
operations. Pull up the shoulder material as soon as possible to eliminate the drop-off
conditions. Place vertical panels and shoulder drop off signs (CW8-9A) as specified on
the plans or as directed when operations create drop-offs greater than 2 in. in depth.

Furnish, install, maintain, and move all signs and traffic control devices, as required by
these provisions and plans, or as directed.

Provide and maintain flaggers equipped with two-way radios to handle traffic through
the work areas to provide for the safety and convenience of the traveling public and the
Contractor's personnel, and as shown on the plans or as directed.

Item 504:
Furnish one Field Office (Type C) for this project.

General Notes Sheet H



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010

Highway: FM 1827

Provide sealed bottled water, a bottled water cooler and disposable paper cups in the
Field Office.

Provide one desktop computer, one printer, and internet service for this project
Item 560:

Replace any mailboxes damaged by the Contractor’s operations with approved units at
the same size and quality as the damaged unit at no expense to the Department.

Stencil new mailbox assemblies for permanent installation with box numbers.
Item 585:

Ride pay adjustment schedule 2 will be used for this project.

Item 644:

Install new breakaway stubs, sign supports, and concrete foundations as part of the
sign relocation.

Install all small sign assemblies with the “Triangular Slipbase System” as shown on the
Dallas District standard sheet SMD(SLIP-1)-02(DAL).

Item 662:

Place Work Zone Pavement Markings upon completion of the prime (emulsified asphalt)
and one course surface treatment. Place a second set of tabs after the completion of
the hot-mix asphalt paving and prior to final striping.

Item 666:

Provide Type Il Glass Traffic Beads that meet the requirements of Departmental
Materials Specifications DMS-8290.

Pavement markings required, but not detailed in the plans will conform to the most
recent edition of the Texas Manual on Uniform Traffic Control Devices.

Item 672:

Do not exceed a deviation of 1 in. per 200 ft. of roadway. The maximum allowable
deviation is 2 in. and no abrupt deviations are allowed.

Item 5010:

Provide 2 transportable cellular telephones. Assign each phone to a specific TxDOT
employee associated with this project. Provide components such as batteries, cases
and cords as needed. Cost of long distance calls not related to the work, or lost or

General Notes Sheet |



Project Number: SFT 1746-1-10 Sheet
County: Collin Control: 1746-01-010
Highway: FM 1827

damaged phones will be reimbursed by the individual employee to whom the phone is
assigned.

Provide cellular phones with a range of at least 100 miles and with a minimum of 500
minutes of service in the base calling plan.

General Notes Sheet J



	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	PROPOSAL SHEET
	GENERAL NOTES:

